Statement of Work - Fleet Telematics Rollout - Phase 1

This Statement of Work ("SOW") dated 3 Nov 2026 is between ThingsAlive Technologies, No. 12, 3rd Floor, Tidel Park, Rajiv Gandhi Salai, Taramani, Chennai 600113 ("Supplier") and Metro Logistics Pvt Ltd, 7th Floor, Prestige Tower, Residency Road, Bengaluru 560025 ("Client"). It is governed by the Master Service Agreement dated 1 September 2026.

1. Scope

Supply, install and commission GPS + CAN-bus telematics units on 250 trucks across the Bengaluru, Chennai and Hyderabad depots, integrate fuel-level sensors, and configure the NeoX fleet dashboard with driver scorecards and geofence alerts.

2. Deliverables

- 250 telematics units installed and live on the dashboard
- Fuel sensor integration for 120 tankers
- Driver behaviour scorecard and weekly report
- Integration with Metro's SAP via REST API
- Training for 15 depot supervisors and an admin handbook

3. Out of scope

Vehicle electrical repairs, SIM data charges beyond 500 MB per unit per month, and changes to SAP.

4. Timeline

Work starts on 3 Nov 2026 and is planned to be completed by 31 Jan 2027.

5. Milestones and payment

- 20% on signing
- 40% on installation of 250 units (target 15 Dec 2026)
- 30% on go-live and user acceptance (target 10 Jan 2027)
- 10% after 30 days of stable operation

Total fees: INR 28,50,000.00 plus applicable taxes.

6. Acceptance

The Client shall review each deliverable within 7 days of delivery and either accept it or list the defects in writing. A deliverable not rejected in that period is treated as accepted.

7. Change requests

Any change to scope, timeline or fees needs a written change request agreed by both parties.

Signed electronically by the authorised representatives of both parties.